STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 01/ 06 I N SAN BERNARDI NO COUNTY | N COLTON RR | NVOCLVEMENT 06/ 05/ 06
CONTRACT NUMBER 08-0F1104 AT VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 08- SBD- 10- R24. 1/ 24. 7 17 CONTRACT | TEMS

SEAL EXI STI NG BRI DGE DECKS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 1 ENG NEERS EST 322,252. 20 AMOUNT UNDER 13, 944. 20 PERCENT UNDER EST 4. 33
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 308, 308. 00 1 TRUESDELL CORPORATI ON OF 602 437-1711 CC PREF CLAI MED
CALI FORNI A I NC 00615058
3529 E WOOD STREET FAX 602 437-1821

PHOENI X AZ 85040



08-0F1104 Bl D245

08- SBD- 10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 01/ 06 06/ 05/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NELSON | NDUSTRI AL CLEAN BRI DGE DECK

OKLAHOVA CI TY OK
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
POMY CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



08-0F1104 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 01/ 06 06/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 550. 00 2, 750. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 600. 00 5, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 886. 00 36, 886. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 670. 00 7,340. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,080 6. 75 7,290. 00
STRI PE
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,930 4.00 7,720. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 3.9 200. 00 780. 00
10 150722 REMOVE PAVEMENT MARKER EA 185 5. 00 925. 00
11 153235 CLEAN BRI DGE DECK M2 15, 404 2.25 34, 659. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
13 (F) 540102 TREAT BRI DGE DECK MR 15, 404 3.50 53, 914. 00
14 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 6, 161 19. 00 117, 059. 00
( LOW ODOR)
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 3.9 550. 00 2, 145. 00
16 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 680 5. 50 20, 240. 00
( SPRAYABLE)
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 22. 50 4,500. 00

TOTAL 308, 308. 00



